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AFR One-Time Close Program Outline and Acknowledgement Agreement Draw 
Program For Manufactured / Modular / Site-Built Homes  

 
This Program Outline and Acknowledgement Agreement (“Agreement”) is effective as of the last date signed below and is 
entered into between American Financial Resources, Inc. a New Jersey Corporation (“AFR”), its successors and/or assigns 
the Builder/Retailer and the Borrower(s). This is a three party agreement meant to state the benefits to, and the obligations 
of, each of the three parties, namely, AFR (also the “Lender”), the Builder/Retailer, and the Borrower(s).  WHEREAS 
Builder/Retailer and the Borrower(s) wish to participate in AFR’s One-Time Close (OTC) program, the Builder/Retailer, 
together with the Borrower(s) understand and agree, in addition to any other agreements or requirements that AFR may 
require the following terms and conditions are applicable and are a material inducement for AFR to undertake lending the 
funds for this transaction: 
 
Description of product: 
The product that each of you (Builder/Retailer and Borrower) are engaging in is an OTC (One-Time Close or single close) 
mortgage transaction.  Although this program has only one closing event (saving time and money), this product is funded in 
two stages.  At the closing, AFR will fund all closing costs, land acquisition costs and third-party fees that are due. These 
closing costs include, but are not limited to, title fees, settlement fees, fees to establish a Borrower escrow account, 
appraisal and other inspection fees that were due prior to the initial closing; as well as land purchase or mortgage payoffs 
amounts, and the Administration Fee due to AFR which is earned and payable at closing.   The Builder/Retailer will ONLY 
receive funding or draws during the construction phase as set forth in this Agreement and the final draw only once the 
subject property and all final inspections are met and approved by AFR.  Upon completion of the subject property and all 
terms of this Agreement fulfilled to the reasonable satisfaction of AFR, the final draw, less any expenses as set forth herein, 
will be paid to the Builder/Retailer.  Below are the requirements for draws, construction completion and final funding.  
 
The Builder/Retailer and Borrower(s) understand and agree the Builder/Retailer is responsible for delivering a home 
completed in accordance with FHA, VA, USDA, Fannie Mae, and Freddie Mac guidelines. The Builder/Retailer warrants all 
utilities (water, sewer, electrical, gas, plumbing, as applicable) are 100% functional at the time of delivery,  
 
Definition of Subject Property: 
A subject property is the property for which Borrower(s) intends to obtain a loan.  This can be either a new property 
(purchase) or an existing property (refinancing) and with respect to this Agreement, is the property in connection with 
which Borrower(s) are obtaining a loan from AFR. 
 
1. Conventional programs: Borrower(s) will be responsible for certain construction related interest payments during the 

construction of the home.  Please refer to the Loan Estimate and other disclosures previously provided for complete 
details.  This option is also available for the FHA program.   

2. The following costs associated with the loan will be paid by the Builder/Retailer during the construction phase: 
• A One-Time Close administration fee and payable to AFR at closing: 

• OTC Administration Fee includes for FHA and Conventional:   
• A predetermined number of construction draws and the required corresponding inspections 
• Title updates (also known as date down endorsements) 
• Construction Management Operations costs 
• Construction interest, notwithstanding early completion or extensions 

• OTC Administration Fee Includes for VA and USDA: 
• A predetermined number of construction draws and the required corresponding inspection  
• Construction management Operation Costs  
• Principal and Interest of construction period in months, notwithstanding early completion, or 

extensions.  
• Title update (also known as date down endorsement)  

• “Builder Financed Amount” is the final contract price of the home and any improvements (including 
Builder’s contribution to land costs, closing costs, and prepaids)  

• Any of the following to be deducted from the construction escrow: 
• Any fee associated with an initial or final survey by AFR or state law.   
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• All final inspection costs.  
• Any unpaid Builder/Retailer’s fees or costs paid by AFR on behalf of the Builder/Retailer. 
• Any additional interest resulting from extensions referenced in the clause 3 below. 

3. The Builder/Retailer is to provide a building timeframe after consultation with Borrower(s) and reviewing all plans and 
expectations for the Subject Property, and to, which the Borrower(s) has/have agreed. This time frame will be used to 
calculate the total cost of the build.  Builder/Retailer estimates time not to exceed ________ months for project 
completion. ________(initialed by Builder/Retailer) Extensions to this estimate may be requested but no building 
timeline may exceed 1 (one) year.  The timeframe starts on the date of loan closing. 

• Early completion for FHA and Conventional transactions (in the event construction is fully satisfactorily 
completed prior to the originally agreed to timeline): 

• Builder/Retailer may be eligible to receive an early completion incentive calculated by multiplying: 
• cumulative balance drawn by the Builder/Retailer excluding the final disbursement; by 
• a daily rate of interest derived as 7% divided by 365; by 
• actual number of days between the final disbursement and the originally agreed to completion date. 

• Incentive payment will be added to the final disbursement. 
• Sample calculation A - construction is completed takes 15 days earlier than originally agreed to and prior to 

the final disbursement the cumulative drawn balance was $360,000.00; the early completion incentive is 
calculated as [$360,000.00 * 7%   /365 * 15] = $1,035.62 added to the final disbursement. 

• Extensions (in the event construction is not fully satisfactorily completed by the originally agreed to 
timeline):  

• AFR must approve all requests for extensions, 
• Requests for extensions should be made as soon as the Builder/Retailer is aware that they will not 

complete the Subject Property in the original timeline, but in no cases, less than 2 weeks prior to 
the agreed-to completion date; 

• Builder/Retailer will be charged additional interest for each extension period calculated by 
multiplying: 

• Loan amount; by  
• A daily rate of interest derived as 7% divided by 365; by  
• Actual number of days between the end of the prior period and the final disbursement  
• Sample calculation:  Construction takes 22 days longer than originally agreed [$140,000.00 loan 

amount; additional interest is calculated as [$140,000.00 * 7% / 365 * 22] = $590.69 deducted from 
the final disbursement. 

• Early completion for VA and USDA (in the event construction is fully satisfactorily completed prior to the 
originally agreed to timeline): 

• Builder/Retailer may be eligible to receive an early completion incentive including the remaining balance of 
Principal and Interest: Incentive payment will be added to the final disbursement. 

• Sample calculation – construction is completed 15 days earlier than originally agreed to and prior to the 
final disbursement, one month of Principal and Interest.  

• Extensions (in the event construction is not fully satisfactorily completed by the originally agreed to 
timeline): AFR must approve all requests for extensions. 

• Requests for extensions should be made as soon as the Builder/Retailer is aware that they will not 
complete the Subject Property in the original timeline, but in no cases, less than 2 weeks prior to 
the agreed-to completion date. 

• Builder/Retailer will be charged additional months of Principal and Interest plus $200.00 for each 
extension exceeding 30 days beyond the original build time. 

• IT IS A MATERIAL OBLIGATION OF BUILDER/RETAILER TO COMPLETE THE SUBJECT PROPERTY WITHIN 
THE TIME FRAME STATED, OR AS OTHERWISE EXTENDED, AND IN ANY EVENT, NOT MORE THAN ONE 
YEAR FROM THE CLOSING OF THE LOAN.  BUILDER/RETAILER UNDERSTANDS AND AGREES THAT THEY 
ARE IN THE BEST POSITION TO CONTROL AND MANAGE DELAYS AND SHALL BE SOLELY RESPONSIBLE 
FOR THE ADDITIONAL INTEREST CAUSED BY DELAYS.  IF BUILDER/RETAILER ABANDONS THE PROJECT 
FOR ANY REASON, OTHER THAN FOR BEING TERMINATED BY BORROWER(S), BORROWER(S) MAY HIRE 
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ANOTHER CONTRACTOR TO FINISH AND HOLD BUILDER/RETAILER RESPONSIBLE FOR ANY 
SHORTFALL.  BORROWER(S) UNDERSTAND AND AGREE THAT THEY ARE RESPONSIBLE TO OVERSEE 
COMPLETION IN A TIMELY MANNER AND FAILURE TO COMPLETE THE SUBJECT PROPERTY IN ONE 
YEAR FROM CLOSING IS GROUNDS FOR AFR TO FORECLOSE ON ITS LOAN IRRESPECTIVE OF LOAN 
PAYMENTS BEING CURRENT AT THE TIME. 

4. The Builder/Retailer and Borrowers understand and agree the Builder/Retailer is responsible for delivering a home 
completed in accordance with FHA/VA/USDA/FNMA/FHLMC guidelines. The Builder/Retailer warrants all utilities 
(water, sewer, electrical, gas, plumbing as applicable) are 100% functional at the time of delivery.  

5. Certificate of Occupancy (COO) and/or equivalent: 
• Must be delivered and reviewed to be found acceptable by AFR. 
• Completed within 2 weeks of the expiration of the construction period or an extension fee shall apply.  

6. Only Fixed Cost Building Contracts are permitted. 
• Earnest Money Deposits (EMDs) are limited to twenty thousand dollars ($20,000.00) and must be allocated on 

the Cost Break Down sheet and part of the budget toward soft costs and/or materials.  Limit restriction not 
applicable for Premier Builder/Retailer.  

• There shall be no upfront money disbursed by either AFR or the Borrower(s).  Not applicable for Premier 
Builder/Retailer.  

• Draw disbursements are outlined in paragraph 26.   
7. Builder/Retailer must provide detailed line-item cost of construction breakdown (cost takeout) and full materials list: 

• Builder/Retailer must also include a five percent contingency line item as part of the total cost of construction.   
Not required for Premier Builder/Retailer or if a property is a Manufactured Home. 

• On projects above $1mm, the Builder/Retailer must include a ten percent contingency line item as part of the 
total cost of construction. 

• Use of contingency funds must be requested in writing by the Builder/Retailer, approved by AFR, and authorized 
by the Borrower(s). 

• Unused contingency funds will be applied as a principal reduction after construction is complete. 
8. Prior to ordering a proposed construction appraisal, the following is required based on construction type: 

• Complete set of Plans and Specifications, to include floor plans and elevations (front, rear, and side), signed by 
Borrower(s) and Builder/Retailer 

• Initial Site Plan must show lot dimensions, setbacks, easements adjoining roads, location of house, driveway and 
location of garage.  If applicable, location of septic system and well to include distances. 

• Executed Builder/Retailer Sales Contract 
• Executed 3rd Party land Sales Contract (if applicable) 
• All reports and available information (i.e., Title report, environmental reports or studies and inspection reports) 
• HUD 92541 Builder/Retailer Certification of Plans and Specifications form (for FHA/VA loans) 

9. Plans and specifications requirements:  Plans and specifications must be created by a professional with the appropriate 
certifications, background, training and experience to produce these documents.  Said professionals’ qualifications 
must be acceptable to AFR. The contractor/builder and Borrower agree and are satisfied with the outlined mechanical 
plan, including but not limited to HVAC, plumbing and electrical.  The costs are incorporated into the final building 
proposal/costs. The mechanical plans for those systems will be made available post-closing to the lender along with a 
copy of the permits for those systems. 

• Manufactured Homes: floor plan, elevation drawings to include front, rear, and sides of home, engineer certified 
foundation/pier plan along with site letter indicating the HUD requirements being met.  

• Modular Homes: floor plan, foundation plan and elevation drawings to include front, rear and sides of home. 
HUD Form-92005 Description of Materials (HVAC, Plumbing and electrical) can be provided post-closing along 
with copies of the permits. prior to funding by acknowledging this agreement.  

• Site built floor plan, foundation plan and elevation drawings to include front, rear and sides of home. HUD Form-
92005 Description of Materials (HVAC, Plumbing and electrical) can be provided post-closing along with copies 
of the permits. prior to funding by acknowledging this agreement.  

• For all FHA/USDA loans: The contractor/Builder and the Borrower have discussed the Mechanical (HVAC, 
plumbing, and electrical) plans/design. The contractor/Builder and Borrower agree and are satisfied with the 
outlined mechanical plan and the costs are incorporated into the final building proposal/costs. The HUD Form-
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92005 Description of Materials for those systems will be made available post-closing to the lender along with a 
copy of the permits for those systems. 

• For all VA loans: VA Form- 26-1852 Description of Materials must be provided, to underwriting for their review 
prior to closing.  

10. Building Permits: 
• Are required prior to the closing of the loan 
• Are required where applicable per county and state requirements 
• A copy of the building permit must be provided to AFR before work commences 

11. New or Existing Construction projects which have begun prior to closing and funding are ineligible for this program 
12. AFR requires first lien priority and the note shall contain a provision that allows foreclosure in the event this 

Agreement is materially breached, including but not limited to exceeding time frames for build. 
13. Mechanics and/or Materialmen’s liens: 

• If present, are not eligible for this program 
• In the event that AFR becomes aware of such lien, the Builder/Retailer shall pay all costs necessary to remove 

any such liens and shall reimburse and indemnify AFR, should AFR be required to (or determines it to be in their 
best interest and does) pay costs to remove such liens. 

• AFR may request sub-contractor’s lien waivers from Builder/Retailer prior to disbursement of any funds.  
14. The Builder/Retailer and Borrowers understand and agree the Builder/Retailer is responsible for delivering a home 

completed in accordance with FHA, VA, USDA, FNMA and FHLMC guidelines. The Builder/Retailer warrants all 
utilities (water, sewer, electrical, gas, plumbing, as applicable) are 100% functional at the time of delivery. 

15. Oregon Specific Requirements: 
• Builder/Retailer will submit a list of all sub-contractors utilized on the construction project.  Lien waivers will be 

required from each sub-contractor, as services are provided.  Such costs to be paid by the Builder/Retailer. 
• An Early Issue Title Policy will be required.  The cost associated with this policy is the responsibility of the 

Borrower.  This fee will be collected at closing/funding and held in escrow until the completion of the 
construction project.  

16. Construction Matters and Disbursements: 
• AFR will only discuss construction matters with the Builder/Retailer who has executed this acknowledgment and 

is the general contractor for the construction project. 
• AFR will NOT discuss construction matters with any subcontractor. 
• AFR does not hire or recommend sub-contractors for any construction projects, nor does it endorse the 

Builder/Retailer, general contractor, sub-contractor or any other party involved in the construction project, but 
my, in its sole discretion, disqualify any contractor. 

• The Builder/Retailer is expected manage and resolve all sub-contractor matters. 
• The Borrower(s) is/are solely responsible for resolving all construction issues with the Builder/Retailer. 
• AFR’s communication with the Builder/Retailer is limited to draw disbursements and inspections and is not 

directly related to the progress of the construction and or the quality or workmanship of the project. 
17. All funds disbursed during construction by AFR shall be disbursed to the Builder/Retailer in accordance with the 

agreed upon draw schedule. 
• Builder/Retailer is responsible for payment to any sub-contractors involved with the construction project. 
• AFR does not disburse funds directly to any sub-contractor or to the Borrower(s). 
• Borrower(s) may not receive funds from AFR or the Builder/Retailer in return for work performed by Borrower(s). 
• Borrower(s)’ may not participate as a sub-contractor. 

18. Water Well (existing or to be constructed): 
• Any existing Water Well or well to be constructed must meet FHA new construction guidelines. 
• Public water is required to be available at lot boundary. 
• If public water is not available a developed well is required on the site prior to a final inspection/certification of 

occupancy as applicable. 
• Water Well Installation estimate from Well installer is required prior to closing, unless permits are available at 

closing. 
• Only drilled Wells are acceptable 
• Newly drilled Water Wells require either a county well certification or a private company report dated within six 

(6) months of closing – documenting acceptable well flow and water purity. 
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• If a Water Well exists a water potability test is required (Bacteria / E-coli, Total Coliforms, Lead, Nitrate, and 
Nitrite).  The cost of the water test is the Builder/Retailer’s responsibility. 

• Verification will be made on all Water Wells (existing or new) of the required distances from property lines and 
built structures 

• Existing Water Wells must comply with FHA new Construction Water Well guidelines for potability and flow test 
requirements and meet county/state requirements. 

• A Well located within the foundation walls of New Construction is not acceptable except in artic or sub-arctic 
regions. 
 

The following tables provide the minimum distance required between Wells and sources of pollution:  
Water Well location Minimum Property Standards for New Construction 
24 CFR § 200.926d(f)(3)(iv) * 

1 Property line / 10 feet 
2 Septic tank / 50 feet 
3  Absorption field / 100 feet 
4 Seepage pit or cesspool / 100 feet 
5 Sewer lines with permanent watertight joints / 10 feet 
6  Other sewer lines / 50 feet 

7 
Chemically poisoned soil / 25 feet (reduced to 15 feet where ground surface is protected by impervious strata 
of clay, hardpan or rock) 

8 Dry well / 50 feet 
9  Other – refer to local health authority minimums 

*Distance requirements of local authority prevail if greater than stated above 
 
The following provides the minimum standards for Individual Water Supply Systems (wells): 
Individual Water System Minimum Property Standards for New Construction 24 CFR § 200.926d(f)(1) and (2) 

1 Lead-free piping 
2 If no local chemical and bacteriological water  
3 Connection of public water whenever feasible 
4  Wells must deliver water flow of five (5) gallons per minute over at least a four (4) hour period 

19. Sewer/ Septic Systems:  
• If public (municipal) sewer is currently available, it must be set up at the lot boundary. 
• If public sewer is not available, and an approved septic system has not yet been installed, a septic installation 

estimate, for the proposed size of home, from the septic installer, is required prior to closing.  
• A PERC test will be required prior to closing on all transactions that will be purchasing an unimproved building lot 

or paying off a lien at closing that encumbers a building lot that does not currently have an existing septic system 
any exception to this will need to be approved by AFR management prior to closing.  

• Septic system must be designed by an engineer who certifies that it is appropriate for the unit size that is being 
placed at the location.  (Note, appropriate permits are also required). 

20. Elevation Certificate is required if the property is in a FEMA identified flood zone.  Such certification will be required 
by AFR prior to closing based off construction drawings and A final certification will be required prior to final 
disbursement. 

21. Flood Insurance Requirements 
• If property is in a FEMA identified flood zone, flood insurance will be required, 
• if any part of the security structure on the subject property is constructed in the Special Flood Hazard Area: 

• Proof of flood insurance will be required prior to closing. 
• Failure to provide flood insurance will create a delay in the closing process until provided. 

22. Required Inspection Documents: FHA/USDA/Conventional  
• All construction types require copies of building permits (or equivalent) and certificate of occupancy (or equivalent); 

as well as:   
• Site Built and Modular; Builder/Retailer to provide option 1 or 2: 
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1. Three inspections, (footing, framing and final) performed by the local authority with jurisdiction over the 
Property or an ICC certified RCI or CI (for Modular Housing, footing and final only) on HUD form 92051 
for FHA and USDA.  Conventional, the final inspection is completed by the appraiser on form 1004D/442, 
or 

2. Three inspections for site built (footing, framing, and final) or (for modular housing, footing and final only) 
performed by a disinterested third-party, who is a registered architect or a structural engineer and has met 
the licensing and bonding requirements of the state in which the property is located.  Conventional, the 
final inspection is completed by the appraiser on form 1004D/442.   

• Manufactured; Builder/Retailer to provide option 1 or 2: 
1. Two inspections (Initial & Final) performed by the local authority with jurisdiction over the property or an 

ICC, RCI or CI.  Conventional, the final inspection is completed by the appraiser on form 1004D/442, or  
2. Two inspections (initial & final) performed by a disinterested third-party, who is a registered architect or 

structural engineer and has met the licensing and bonding requirements of the state in which the property 
is located.  Conventional, the final inspection is completed by the appraiser on form 1004D/442.  

• VA  
a) If the local authority performs the required foundation, framing, and final inspections and issues a CO or 

equivalent, VA will accept the CO for the property as evidence of local authority inspections and 
satisfactory completion of construction. Please note that framing inspection is not required on 
manufactured, or modular homes. 

b) If the local authority performs the required foundation, framing, and final inspections, but does not issue 
a CO or equivalent, VA will accept copies of the inspection reports, which verify full compliance with 
local Builder codes, or a written statement from the local authority that states that the required 
inspections were performed satisfactorily. 

c) If the local authority does not perform the required inspections, the property must be covered by a 10-
year insured protection plan that is acceptable to the Department of Housing and Urban Development 
(HUD), and a 1-year VA Builder’s warranty. 

d) Final inspection. When the property is 100 percent complete, the lender will contact the original VA 
appraiser to complete the VA final inspection. If the original VA appraiser is not available, the lender will 
contact the RLC of jurisdiction for another VA appraiser to complete the final inspection. 

• The cost of the final inspection and any required reinspection(s) is/are the Builder/Retailer responsibility.  
23. VA loans only: Builder certifies that if property is located in Radon Zone 1 as designated by the EPA at the following 

website: https://geopub.epa.gov/Radon/  that radon resistant construction techniques were used and construction will 
meet local building codes and state regulations for radon control, where applicable. In the absence of any building 
codes, certification will be based upon IRC requirements. 

24. Final Inspection: 
• AFR will order the final inspection when notified by the Builder/Retailer. 
• The cost of the final inspection and any required reinspection(s) is/are the Builder/Retailer’s responsibility and 

financial obligation. 
25. Change Orders: 

• All change orders shall be submitted to AFR for approval, prior to any work being commenced. 
• The cost incurred with the change order will be an expense above and beyond any escrowed construction funds from 

the loan. 
• Change order expenses must be paid by Borrower directly to Builder/Retailer and will not be included in the 

escrowed funds for construction. 
• Neither Builder/Retailer, sub-contractor, supplier, nor the Borrower will rely or expect AFR to make payment 

because of any change order. 
26. Loan Closings: 

• Will not be scheduled sooner than 2 business days after the AFR Underwriter has approved the loan and issued the 
“Clear-to-Close”. 

• Evidence of an active Builder risk/course of construction policy along with general liability policy are required prior to 
clearing the loan or closing. Policy will need to cover the Builder/retailer final contract amount for home and 
improvements. AFR corporate should be listed as loss payee and the policy should be active at time of construction 
underwrite and valid until Builder/retailer receives final disbursement.  

27. Draw Disbursements are based on the percent of completed work at the time of the request as determined by an 
inspection: 
• The Builder/Retailer is limited to one (1) draw every 30 days unless approved by AFR. 
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• Draw inspections are requested by the Construction Department upon notification of completion of a phase of work 
from the Builder/Retailer. 

• “Date Down” Endorsements will be required at each draw funding.  This will be ordered by AFR’s Construction 
Department. 

• A draw inspection must be completed by a city inspector, fee inspector, original appraiser or an engineer acceptable 
to AFR. 

• Draw inspections will certify that each item has been satisfactorily completed according to the funding requirements. 
• Draw request forms are provided to the Builder/Retailer by AFR’s Construction Department. 
• AFR Draw Request Form must be completed and submitted to AFR’s Construction Department for approval prior to 

any draw funds disbursement (draw payment). 
• Manufactured Home Invoice would be considered a draw and is payable directly to the factory or floor plan lender, 

pending evidence the home is offline and has the proper insurances in place for transportation to the subject site. 
• For any draw requests and inspections exceeding those included in the Administrative Fee (see paragraph 1) an 

additional fee of $450.00 will be deducted from each subsequent draw disbursement. 
• Note:  It is AFR’s responsibility to obtain written approval from the Borrower before each draw payment is provided 

to the Builder/Retailer.   
28. Final Stage Funding Draw (final disbursement / final draw) will be payable upon AFR’s receipt and approval of (as 

applicable): 
• all required new construction forms, 
• permits, 
• Official 911 address, generally provided on letter head from the 911 coordinator, county or local government, 
• fully executed HUD 92544 Warranty of Completion, 
• building permits (required on all site built and modular homes) 
• certificate of occupancy (required on all site built and modular homes) 
• Health Authority Approval Permit if a Well was constructed, 
• Health Authority Approval to Construct Permit for a septic system if one was constructed, 
• Initial compliance inspection/ pre-pour/ footer inspection on HUD form 92541: required on all manufactured, 

modular, and site-built projects. (See # 21 above) 
• Framing inspection is also required on all Site built projects. 

29. Final Compliance Inspection including:  Photos of all exterior sides and interior rooms showing utilities functioning. If 
manufactured home, photos of HUD tags or on modular homes, photos of Factory Built Unit Certifications “UBC” are 
required. Inspector to comment if there are any previous homes on site on the final inspections. (See # 21 above)  
• Completion of all necessary loan modification agreements, executed by the Borrower(s) and receipt of the originals, 

thereof. 

Final Compliance Inspection 

Loan 
Program 

Appraiser 
Completes 

Compliance Form Needed 
Engineer Cert needed if not 

provided prior to closing 

FHA NA HUD form 92051 
(Completed by engineer or ICC, certified RCI, or CI inspector) 

Yes 

USDA NA HUD Form 92051 
(Completed by engineer) or 1004D (Completed by Appraiser) 

Yes 

VA Yes NA Yes 
Conv Yes NA Yes 

• Provide a satisfactory septic inspection by a licensed septic installer or septic company. This should be on letter head 
signed and dated with installer license number. If you are making repairs to the existing, we will need county/local 
approval permits.  

• Septic systems to be installed in accordance with county guidelines. Need evidence on county or local letter head 
indicating it meets requirements.  

• Local Health Authority well water analysis - Bacterial and chemical test to be completed in accordance with HUD 
Guidelines. Must be tested from same water sample, brought to facility by a 3rd party and include satisfactory results 
for all of the following Lead, Nitrate, Nitrite, E. coli and Coliform.  
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• HUD-NPMA-99-A Subterranean Termite Treatment: Builder/ Retailer’s Certification and Guarantee completed by 
Retailer indicating type of treatment used (required in most states)  

• HUD-NPMA-99-B New Construction Subterranean Termite: Soil Treatment Record completed by Pest Control 
Company (if soil treatment method was used).  Builder/Retailer is responsible for the cost of the termite pre-
treatment. 

• Builder/Retailer to provide Placement survey on all projects: If well and septic are on site the placement survey must 
show the following distances: well to property line, well to foundation, well to septic, well to closest point of drain 
field. Distances will need to meet FHA required Min as you indicated on the plot plan at initial closing.  

• Final homeowner’s insurance binder Quote from initial closing. Builder/Retailer to have homeowner provide 
insurance binder once construction is complete and is ready to fund. 

• Any other inspections, documents, forms, or Affidavits that AFR may, in its sole discretion, require to be completed. 
Additionally: 
• Oregon requires all necessary lien waivers and affidavits of completion as well as the Early Issue Title Policy.  
• This section is subject to change based on loan type (FHA). 

30. Conversion to Permanent Financing: 
• AFR reserves the right to reverify the information used to qualify for the loan, the Borrower(s) agree to fully 

cooperate with AFR with any requests. 
31. New pool construction is eligible for this program only in: AL, AZ, GA, FL, LA, MS, NM, NV, TX 

• The pool contractor is a subcontractor of the General Contractor, or the General Contractor is building the pool;  
• Must be an in-ground pool, above-ground pools are not permitted, and 
• Follow all Agency, state, and local requirements. 

32. Survey Requirements 
• In States that require surveys, AFR requires an initial and final placement survey. 
• In the event the title company requires a final placement survey, AFR will require a placement survey 
• In the event the title company does not require a placement survey and does not have an exception within schedule 

B, AFR will accept a signed placement survey affidavit. 
• Final placement survey required at completion prior to loan modification (see above bullets).  Cost of the final survey 

is the responsibility of the Builder/Retailer. 

Construction Draw Schedule Details: 

 
Prior to commencement of construction, the Borrower and Builder/Retailer acknowledge and agrees to the terms and 
conditions and associated charges of the Construction-to-Permanent (C-to-P) Loan guidelines contained herein. 
 
Builder/Retailer understands that any variance in compliance with the requirements of this agreement and any of the 
construction loan agreement can delay AFR’s ability to disburse funds.  Unless applicable state law prohibits otherwise, 
compliance with the loan documents is required.  Failure to comply may result in additional charges to the Builder/Retailer 
to bring the construction into compliance with this Agreement and the Construction Loan Agreement. 
 
Borrower explicitly agrees and understands that AFR, its agent’s, successors and/or assigns, may, in its sole and exclusive 
judgement, share my non-public personal information with the Builder/Retailer their successors, assigns or agents. 
 
In the event of a dispute between Borrower(s) and Builder/Retailer over whether the home meets the requirements of the 
contract (assuming first a final passing inspection), the Builder/Retailer may hire an independent professional engineer (at 

Flexibility 
• Builder may take 1 draw every thirty (30) calendar days 
• The Builder may complete the build tasks listed on their Construction Draw Schedule Disclosure in any 

order 
• Build Tasks from the Draw Schedule are paid on a line item(s) percentage complete basis  
• Material only tasks will not be paid until the corresponding labor is complete 
• Contractual allowances are not permitted 
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their own expense and such engineer so certified by NPSE and appropriately licensed or similar accrediting organization) to 
evaluate and determine if the home complies with all applicable regulations and is constructed as agreed. If the engineer 
concludes that the home has met all applicable regulations and meets all of the contractual requirements, including any 
addendums, between Builder/Retailer and Borrower(s), AFR may accept such engineer’s opinion as Borrower’(s) 
authorization to issue the payment of the final funding to the Builder/Retailer. 
 
Borrower(s) and Builder/Retailer expressly understand and agree that AFR is solely a lender in this transaction and AFR has 
no obligation to either Borrower(s) or Builder/Retailer in the event that the Subject Property is not completed or there is 
otherwise a dispute between Borrower(s) and Builder/Retailer.  If the Subject Property is not completed within the one 
year limitation from closing, and/or Borrower(s) and Builder/Retailer are in a dispute that cannot or is not resolved 
pursuant to the terms of this Agreement, AFR, may in its sole discretion, use any money in escrow to make a principal 
reduction of the Note, in which case, such money will be unavailable to release to Builder/Retailer or to Borrower(s) to pay 
to another contractor and Borrower(s) and Builder/Contractor shall seek restitution as applicable only from each other and 
hereby indemnify AFR from and against any claims so long as AFR has complied with the terms of this Agreement.  The 
foregoing is in addition to any other remedies AFR may have at law or equity and not in lieu thereof. 
 
Builder/Retailer Performance Agreement 
I/We, the undersigned, hereby agree that in the event of default by the Borrower(s) under loan documents executed to 
finance construction of improvements we shall, at “AFR’s” option and direction, continue performance 
under our agreement with such Borrower(s), provided that we are compensated for all work after said direction by you, 
your successors and/or assigns or purchaser in accordance with the agreement with the applicant(s). 
 
Signatures 
Each individual signing this Agreement directly and expressly warrants that he/she has been given and has received and 
accepted authority to sign and execute the documents on behalf of the Party for whom it is indicated he/she has signed, 
and further has been expressly given and received and accepted authority to enter into a binding agreement on behalf of 
such Party with respect to the matters concerned herein and as stated herein.  If any party (Builder/Retailer or Borrower) is 
a corporation, partnership (general or limited), limited liability company or trust, each person signing this Agreement 
represents that such person is authorized to execute this Agreement without the necessity of obtaining any other 
signature of any officer, partner, manager, member, trustee or beneficiary, that the execution of this Agreement has been 
properly authorized by the Board of Directors of the corporation, by the partners of the partnership, the members and/or 
managers of the limited liability company or the trustee or the trust, as the case may be, and that this Agreement  is fully 
binding on the Dealer/Retailer and all Borrowers. 
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Subject Property Address 

 

Builder/Retailer Company Name 

 

Builder/Retailer Authorized Signature 

   

Builder/Retailer Name Printed Title Date Signed 

   

Borrower Signature Name Printed Date Signed 

   

Co-Borrower Signature Name Printed Date Signed 

   

Co-Borrower Signature Name Printed  Date Signed 

   

Co-Borrower Signature Name Printed  Date Signed 

   

Lender Authorized Signature Name Printed  Date Signed 
 


	Builder/Retailer estimates time not to exceed: 
	completion: 


